THIS INDENTURE, made this 8th day of Merch 1910, by and between THE UPAH CONSTRUCTION COMPANY, a corporation of the State of Utah, hereinafter called the "Contractor", as principal, and David Eccles, M. S. Browning, Henry H. Holapp, W. H. Wattis, and James Pingree as sureties, parties of the first part, and WESTERN PACIFIC HAILWAY COMPANY, a railroad corporation of the State of California, hereinafter called the "Railway Company", party of the second part,

WITHESSETH:

WHEREAS, said Contractor and said Railway Company did hereto fore under date of April 2, 1907, enter into certain contracts in writing, known on contracts "C", "H", "I", "J" and "K" for truction of the doing of of of the Raily AND della Company hara-Contractor al injuries to person Heality from from all less and & entractor, its agents, or promitty cause in any way by At/or employes of such emplyees or sub-controllers A Parilities and judgments, contractor. one's fees arising therefrom, costs, charges, AND WHEREAS, the Contractor has completed the work called

for by said contracts and one or more suits have been brought against the Railway Company for injuries to person or property caused as aforesaid.

Contractor shall protect and indemnify the Railway Company against all claims or liens for work or labor done or materials furnished in the doing of the work under said contract and shall before the final settlement is made between the Contractor and the Railway Company for the work done under said contracts. furnish satisfactory evidence to the Railway Company that the road and structures of the Railway Company are free and clear

from all liens for work or labor done or meterials furnished in the doing of the work under said contract and that no claim exists in respect to which such lien could attach,

AND WHERMAS, there are certain liens upon the read or structures of the Railway Company for work or labor done or materials furnished in the doing of said work under said contracts or claims advanced in respect to which such liens could attach.

NOW THEREFORE, in consideration of the Railway Company now making final payment to the Contractor of the amounts remaining unpaid upon said contracts, the parties of the first part agree:

indemnify and hold to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part) will any and all day good to the first part of the firs

Affret part) will Second That they the patt indemnity and hold the Kallway Co ent harpless and free from Justures for work or labor done or materials furnished the foing of the work under seid contracts and will within one year from date hereof free and clear the road and structures of the Reilway Company from any and all such liens and pay or discharge all claims which may exist in respect to which such liens could attach, and that if the same is not done within said year the Railway Company shall have the privilege, if it desires, itself to pay or discharge said liens or claims, in which came the parties of the first part shall reimburse the Railway Company for all amounts expended by it in so doing, including all expenses, costs and attorneys' fees incurred by it in connection therewith.

IN WITNESS WHEREOF, the said THE UTAH CONSTRUCTION COMPANY has by its officers thereunto duly authorized hereunto signed its corporate name and affixed its corporate seal, and the remainder of said parties of the first part have hereunto signed their names, all on the day and year first above written.

THE UTAH CONSTRUCTION COMPANY

(Signed)

By W. H. Wattis Vice-President

By Fenry H. Roland Secretary

Wattis Relation Secretary

James Pingree

State of Utah County of Weber: ss.

On the 8th day of March, personally appeared before me,
W. H. Wattis, and Henry H. Rolapp, who being by me severally
sworn, each for himself deposes and says: That the said W. H.
Wattis is the Vice-President, and the said Henry H. Rolapp is
the Secretary of the Utah Construction Company, a corporation
organised and existing under and by virtue of the laws of the
State of Utah; that the foregoing instrument was signed by
them in behalf of said corporation, by authority of a resolution
of its board of Directors, and the said W. H. Wattis and Henry
H. Rolapp duly acknowledged to se that the said corporation



On the Sth day of March 2. 1910, personally appeared before me, David Eccles, 5. Browning, Henry H. Rolapp, W. H. Wattis, and James Pingree, known to me to be the same persons that signed the foregoing instrument, who duly acknowledged to me that they executed the same.

(Signed) Jemes P. Borton Notary Fublic.

My Commission expires Mar. 23, 1913.